

# Web Development Proposal for <u>Jeddah Development and Urban Regeneration Co.</u>

February 17, 2009

#### **BACKGROUND**

Jeddah Development and Urban Regeneration Co (JDURC) has succeeded in creation and inception of several Mega projects in the City of Jeddah. As part of its role and responsibility to improve the quality of living in Jeddah for its citizens by it identifies opportunities for development by the private sector. Accordingly, it utilize various means of communication to stay connected with several stakeholders (Partners, Investors, Developers and The general public.) Currently JDURC maintains a web presence through its site <a href="https://www.jdurc.com">www.jdurc.com</a>, but would like to upgrade its website to set brand image and convey its objectives. HireLabs has successfully helped design and implement web sites for several projects. It is our honor to submit this proposal in an effort to fulfill JDURC needs.

#### **SCOPE**

Based on initial discussions with JDURC, our understandings of the items to be included in the website are listed below. JDURC will provide text and images for developed pages for the site in electronic format (e.g. MS-Word or pdf). The site's main objective would be to create an impression, Attract Developers and Investors, Provide information, Increase awareness, Build credibility and Communicate with the target audience. Suggested Website sections include:

- About JDURC
  - Mission, Vision, Strategy & Values
    - Trust, Integrity & Fairness
    - Open Communications
    - Employee Development & Work Environment
    - Social Responsibility

#### (Continued)

- o Chairman's Message
- Board of Directors
  - Board of Directors Profiles
- Management and Key Personnel
  - Management Profiles
- o Awards
- o FAQ's
- About Jeddah
- Projects
- Investor Relations
  - Fast Facts
  - Annual Report
  - Corporate Governance
  - Press Releases
  - Email Alerts
  - Investor FAQs
  - o Disclaimer
  - Conference Calls
- Partners
  - o Developers
  - Architects
  - Government Agencies
- Careers
- Contact Information
  - Contact Us Form
  - o Location Map
- FAOs
- Media Center
  - o Press Releases
  - Events
  - Articles
- PPQ
- Property Registration
  - Transfer Fact Sheets
  - Deed Registrations Fact Sheets
- Links
- Search
- Login
- Privacy Policy
- Terms & Conditions
- Feedback
- Administration Section



## **COST SUMMARY**

Item:	Estimated Cost (SR)
Design graphics for site, includes:	8,750.00
3 original graphic designs.	
Corresponding header graphics for subsequent pages based on the sections	
and section names listed in this proposal	
2 rounds of modification to the selected design	
Duration - (3 weeks)	
Website Graphic content – Basic	7,500.00
Duration – (3 Weeks)	
Initial HTML coding for the various sections listed in the Scope	12,625.00
Duration- (6 weeks)	
Basic Functionality programming. Includes: Administrative section, File	15,375.00
sharing protocols and system, and online forms.	
Duration - (5 Weeks)	
Quality Assurance and Testing	4,500.00
Duration – (1 week)	
Options:	
Interactive Graphic Gallery	1,500.00
Duration – (1 week)	
Web Hosting and email setup	1,000.00
Duration – (3 days)	
Annual Maintenance and up keeping Contract, up to 10 hrs per month	15,000.00
Automated News section: A customizable dynamic section that tracks JDURC	
related news articles published online on major Arabic newspapers, websites	
and agencies.	
Duration – (4 week)	



Set up	2,500.00
Subscription	1,250.00/mo
Automatic Press Release Process, Allows for automatically sending out press	4,750.00
releases to News agencies and posting to the website through a press	
management system.	
Duration – (3 week)	
Automated Career page integration, Allows for posting Job openings in JDURC	20,000.00
and related Partners and Developers. Also it allows for interested parties to	
browse and apply to relevant positions.	
Duration – (4 week)	
User account management and privileges, Allows for issuing new user	2,500.00
accounts and assign specific privileges to access website (upload/ download)	
or administrative sections.	
Duration – (2 week)	
PPQ Database design and implementation.	3,500.00
Duration – (1 week)	
TOTAL COST OF PROJECT	
Domain registration, Web Hosting and email Annual Subscription	
Option 1: through Yahoo Business, requires IT Support and Training	1,500.00
Option 2: Fully managed hosting solution through Rackspace.com	13,500.00
Additional graphics work (required to reach desired mockups)	250.00/hr
Custom Image creation and professional Photography Services	500/hr
	500/page
Content Creation and Copy Editing	
Content Creation and Copy Editing  Additional HTML file conversion (for future work)	200/hr
	200/hr 350/hr
Additional HTML file conversion (for future work)	•
Additional HTML file conversion (for future work)  Additional graphic design (for modifications to graphics containing section	•
Additional HTML file conversion (for future work)  Additional graphic design (for modifications to graphics containing section names or for adding new sections)	350/hr



### **SCHEDULE**

We anticipate that the entire website (Not including optional items) can be set up in approximately eleven to twelve weeks, depending on the speed at which the content becomes available to us.